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 A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation   Date of Letting: February 21, 2017 
Office of Contracts     Date of Addendum: February 8, 2017 
 
 
B.O. Proposal ID Proposal Work Type  County Project Number Addendum 
304 57-0307-189 GRADING LINN NHSX-030-8(41)--3H-16 
NHSN-030-8(45)--2R-16 
NHSX-030-7(176)--3H-57  
NHSX-030-7(187)--3H-57  
NHSX-030-7(189)--3H-57   
21FEB304A01 
 
 
Make the following changes to the PROPOSAL SPECIAL PROVISIONS LIST & TEXT: 
 
Add special provision 720.101 
 
***  R-O-W CERTIFICATE  *** 
This Estimating Proposal has an attachment of the "RIGHT OF WAY 
CERTIFICATE".  This attachment is a part of the proposal form. 
 
 
ADD the attached ROW certificate to the PROPOSAL: 
 
 
 
 
REVISED 
RIGHT OF WAY CERTIFICATE 
 
 
Letting Date:  2/21/2017 
County:  Linn 
Construction Project:   NHSX-030-7(189)--3H-57 
Right of Way Project:  NHSN-030-7(101)--2R-57 & NHSN-030-8(28)--2R-16  
Location Description:  Mt Vernon/Lisbon Bypass from Spring Creek to 0.38 mi W of Charles Ave 
 
In connection with the above referenced project, I certify that there were no persons displaced for this project or that all 
individuals and families have been relocated to DSS housing or that comparable replacement housing has been made 
available to relocates in accordance with applicable Federal and State laws and regulations and that one of the following 
has application: 
 
☐    1. All necessary right of way has been acquired or the State has legal right of physical possession of that right of 
way, or 
 
☒    2. The acquisition or right of occupancy and use of a few remaining parcels is not complete, but all occupants of 
the residences on such parcels have had replacement housing made available to them in accordance with 49 
CFR 24.204.  I assure that, if the physical construction of the project proceeds, displaced persons who have not 
yet moved from the right of way will be protected against unnecessary inconvenience and disproportionate 
injury or any action coercive in nature.  I believe that is will be in the best public interest to proceed with this 
project. The following information is provided regarding the excepted parcels and will be provided in the 
contract documents: 
 
Parcel # 
not Acq'd 
Station to Station Reason not yet Available Expected Date of  
Physical Occupancy 
97 19887+27±PL to 19890+55 Closing in Progress/Condemnation 6/5/2017 
102 19880+25±PL to 15866+19±PL Pending Possession 3/15/2017 
    
 
I further certify that all necessary utility and railroad work has been: 
 
☐    1. Completed, or  
 
☒    2. That all necessary arrangements have been made for it to be undertaken and completed as required for proper 
coordination with the physical construction schedule, and, to the extent deemed necessary, there will be 
appropriate notification in the contract documents identifying the utility or railroad work which is to be 
undertaken concurrently with the project construction.  
 
This certification assures compliance with all applicable Federal and State laws, rules and policies.  
 
 
IOWA DEPARTMENT OF TRANSPORTATION 
 
 
 
Martin J. Sankey 
Right of Way Director 
 
